



ADDENDUM NO. 1

**RFP # 17-05
TOWN OF CUTLER BAY
HVAC EQUIPMENT AND CONTROLS REPLACEMENT AND
MAINTENANCE SERVICES**

Addendum #1 form shall be part of the original RFP #17-05: HVAC Equipment and Controls Replacement and Maintenance Services document and modifies the original RFP as noted below:

REVISION TO ORIGINAL RFP DOCUMENTS BELOW:

“RED”

Page 8 of 531

13. CONTRACT PERIOD

The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the ~~Bid Base~~ Proposal within ~~ten (10) Days~~ of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

13. CONTRACT PERIOD

The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the **Base Bid** Proposal, **on Page 44 of 531**, within _____ (**weeks**) of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

Page 25 of 531

Article I.

Contract Term: The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the ~~Bid Base~~ Proposal within ~~ten (10) Days~~ of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

Article I.

Contract Term: The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the **Base Bid Proposal, on Page 44 of 531,** within _____ (**weeks**) of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

Page 34 of 531

1.3 **TERM** The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the ~~Bid Base~~ Proposal within ~~ten (10) Days~~ of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

1.3 **TERM** The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the **Base Bid Proposal, on Page 44 of 531,** within _____ (**weeks**) of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

PROPOSAL CONFIRMATION

In accordance with the requirements to provide Cutler Bay Town Center HVAC EQUIPMENT AND CONTROLS REPLACEMENT AND MAINTENANCE SERVICES, RFP #17-05, the undersigned submits the attached proposal.

The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the ~~Bid-Base~~ Proposal within ~~ten (10) Days~~ of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.

PROPOSAL CONFIRMATION

In accordance with the requirements to provide Cutler Bay Town Center HVAC EQUIPMENT AND CONTROLS REPLACEMENT AND MAINTENANCE SERVICES, RFP #17-05, the undersigned submits the attached proposal.

The Contract will become effective on the date it is executed by both parties. The Contractor shall obtain Substantial Completion of the **Base Bid Proposal, on Page 44 of 531,** within _____ (weeks) of the Notice to Proceed being issued by the Town. After the Town's completes its inspection under Article IV, Contractor must obtain Final Completion within five (5) Days of the Town's inspection.