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ADDENDUM NO. 2 

 
INVITATION TO BID (ITB) No. 23-03 

TOWN OF CUTLER BAY 
PLAYGROUNDS RESURFACING IMPROVEMENTS 

 
Addendum No. 2 form shall be part of the original ITB No. 23-03 PLAYGROUNDS 
RESURFACING IMPROVEMENTS document and modifies the original RFP as noted below:  
 

 

REVISION TO ORIGINAL ITB DOCUMENTS BELOW: “RED” 
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The Town of Cutler Bay is requesting bids from qualified proposers to provide an athletic 
field(s) lighting improvement project playground resurfacing improvements for the Town of 
Cutler Bay. Interested proposers should visit the Town’s website at www.cutlerbay-fl.gov 
to obtain the Invitation to Bid package. Bid Packages may also be picked up during 
normal business hours at the office of the Town Clerk, Mauricio Melinu, located at:  

_____________________________________________________________________ 
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6.BID FORMS 
The Bidder shall submit an original Bid on the bid forms attached to this Invitation to Bid, The 
Bidder shall fill in all the blank spaces completely for each and every unit item for which a Bidis 
tendered. The Bidder shall state the price, typewritten or in ink, for which he proposes to do each 
item of Work. The Bid shall include: 1) Agreement/Contract; 2) Bid Forms; 3) Certificate or 
Evidence of Insurance; 4) Bid Guarantee; 5) Qualifications Statement; 6) Sworn Statement on 
Public Entity Crime Form; 7) Addenda acknowledgement, if applicable; 8) Anti-Kickback 
Affidavit; 9) Non-Collusive Affidavit; 10) Certification Regarding Debarment, Suspension and 
other Responsibility Matters; 11) Buy American Certificate of Compliance; 11) Certification 
Regarding Lobbying; 12) Contractor’s Questionnaire; 13) Drug Free Workplace form; and 14) a 
Corporate Resolution evidencing authorization to submit Bid submit Bid, if applicable. 
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2.1 The initial work order will be substantially completed, as determined by the Town, within one 
hundred fifty (150) calendar days. The Work shall commence within thirty (30) days of the 
Effective Date of this Contract. The Work shall be completed and ready for Final Payment in 
accordance with section 14.7 of the General Conditions, attached hereto and incorporated 
herein as Exhibit “C” (“General Conditions”), within one hundred eighty (180) calendar dates 
after the date when the Contract Time commences to run. The Town may allow extended daily 
working hours and work on weekends if requested by Contractor with advanced notice and 
approved by the Town in writing. 

________________________________________________________________ 
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       Weiss Seroffta Helfman Cole & Bierman, P.L.  
            Town Attorney, Town of Cutler Bay  

2525 Ponce de Leon Blvd. Suite 700 
            2800 Ponce De Leon Blvd. Suite 1200 
            Coral Gables, Florida 33134 
 
___________________________________________________________________ 
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      1.1          SCOPE 
 
 
This project consists of the complete retrofitting of all field pole mounted lighting for all twenty-
three (23) light poles in the fields at Bel Aire Park and Lakes by the Bay Park, Cutler Bay, as 
shown on project plans. 

 

The scope of the project consists of the installation of new artificial turf surfaces at the 
existing playground areas of Bel Aire, Lakes by the Bay and Saga Bay park. The contractor 
shall perform all work indicated in scope below: 

1. Removal of existing mulch and rubberized surfaces and wood borders. 

2. Construction of new concrete border (except Lakes by the Bay park, which is to remain) 

3. Installation of artificial turf surface and safety pole pads per the plans and specifications. 

_______________________________________________________________________ 
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GENERAL SCOPE OF WORK- 
 

THE SCOPE OF THIS PROJECT CONSISTS OF THE COMPLETE RETROFITTING OF 
ALL POLE MOUNTED FIELD LIGHTING FOR ALL TWENTY-SEVEN LIGHT POLES 
IN THE PLAYING FIELDS. ELECTRICAL CONTRACTOR SHALL PERFORM ALL 
WORK INDICATED IN SCOPE BELOW: 

 

1. UNINSTALL ALL EXISTING FIELD POLE LUMINAIRES AND 
SUPPORTING STRUCTURES ATTACHED TO THE EXISTING POLES. 

 
2. INSTALL NEW LED LIGHTING FIXTURES AND 

SUPPORTING STRUCTURES ON EACH POLE AS SHOWN ON 
DRAWINGS. 

 

3. ALL RACEWAYS FEEDING FIELD POLE LIGHTING SHALL BE TESTED 
FOR GROUND FAULT AND INSULATION. FOR FAULTY RACEWAYS, 
UNINSTALL ALL BRANCH CONDUCTORS FEEDING LIGHT POLES FROM 
THE EXISTING ELECTRICAL DISTRIBUTION PANEL AND INSTALL NEW 
CONDUCTORS AS INDICATED IN ELECTRICAL PANEL SCHEDULE AND 
PARTIAL ELECTRICAL RISER. 

 
4. ELECTRICAL WORKS FOR THIS PROJECT SHALL NOT INTERFERE 

WITH EXISTING BUILDING'S ELECTRICAL INSTALLATIONS. 
 
 

The scope of the project consists of the installation of new artificial turf surfaces at the 
existing playground areas of Bel Aire, Lakes by the Bay and Saga Bay park. The contractor 
shall perform all work indicated in scope below: 

1. Removal of existing mulch and rubberized surfaces and wood borders. 

2. Construction of new concrete border (except Lakes by the Bay park, which is to remain) 

3. Installation of artificial turf surface and safety pole pads per the plans and specifications. 
 
 
 
 
 
 
 
 
 
 
 
 


